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SOLICITATION, OFFER AND AWARD (SF 1442) AND BIDDING SCHEDULE 
SECTION 00010 

 
DEPARTMENT OF VETERAN AFFAIRS 

LOUIS STOKES CLEVELAND VA MEDICAL CENTER - WADE PARK  
CLEVELAND, CUYAHOGA COUNTY, OHIO 

 
BIDDING SCHEDULE  

PROSTHETICS RENOVATIONS 
 
Bid on this Bidding Schedule will be based upon providing all necessary plant, 
equipment, and personnel to completely prepare site for building operations, including 
demolition and removal of existing structures, and furnish labor and materials and 
perform work for Prosthetics Renovations, as required and in accordance with these 
specifications. 
 
 
ITEM           ESTIMATED                UNIT 
   NO.     DESCRIPTION         QUANTITY UNIT   PRICE   AMOUNT 
 
 
 1         TOTAL ESTIMATED AMOUNT                           LS                     $_________ 
 
 
 
 
 
 
 
 
 
 
NOTE 1:   BIDS MUST BE COMPLETE AS TO ALL THE ITEMS ON THE 
BIDDING SCHEDULE.  FAILURE TO COMPLETE ALL ITEMS ON THE BIDDING 
SCHEDULE WILL RENDER THE BID NON-RESPONSIVE. 

 
END OF SECTION 00010 



   14         Electronic Safety & Security                                   LS                       $________  
 
 
  TOTAL ESTIMATED AMOUNT (Items 1 –14)  $___________ 
 
 
 
NOTE 1:   BIDS MUST BE COMPLETE AS TO ALL THE ITEMS ON THE 
BIDDING SCHEDULE.  FAILURE TO COMPLETE ALL ITEMS ON THE BIDDING 
SCHEDULE WILL RENDER THE BID NON-RESPONSIVE. 

 
END OF SECTION 00010 







(To be added to Section 00100) 
 
 
 
      LIST OF ATTACHMENTS 
 

1. Preparatory Inspection Checklist 
2. Initial Inspection Checklist 
3. Contractor Quality Control Report 
4. Standard Form 24, “Bid Bond” (Sample) 
5. Standard Form 25, “Performance Bond” (Sample) 
6. Standard Form 25-A, “Payment Bond” (Sample) 
7. ENG Form 4025, “Transmittal of Shop Drawings, Equipment Data, Material Samples, or 

Manufacturer’s Certificates of Compliance for Approval” 
8. ENG Form 4288, “Submittal Register” 
9. EM 385-1-1, US Army Corps of Engineers Safety and Health Requirements Manual 

(November 2003) 
10. Contractor Accident Prevention Plan Checklist 
11. Contractor Quality Control Plan Checklist 
12. Contractor Quality Control Plan Template 
13. Contractor Exposure Report 
14. ENG Form 3394 “Accident Investigation Report” 
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SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 

 

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) 
 

(a) If the Contractor fails to complete the work within the time specified in the contract the 
Contractor shall pay liquidated damages to the Government in the amount of  $ 375.00 for each calendar 
day of delay until the work is completed or accepted. 

 
(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will 

continue to accrue until the work is completed.  These liquidated damages are in addition to excess costs 
of repurchase under the Termination clause. 

(End of clause) 
 

52.219-14  LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
 (a)  This clause does not apply to the unrestricted portion of a partial set-aside. 
 
 (b)  By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in 
performance of the contract in the case of a contract for: 
 
  (1)  Services (except construction).  At least 50 percent of the cost of contract 
performance incurred for personnel shall be expended for employees of the concern. 
 
  (2)  Supplies (other than procurement from a non-manufacturer of such supplies).  The 
concern shall perform for at least 50 percent of the cost of manufacturing the supplies, not including the 
cost of the materials. 
 
  (3)  General Construction.  The concern will perform at least 15 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
 
  (4)  Construction by Special Trade Contractors.  The concern will perform at least 25 
percent of the cost of the contract, not including the cost of materials, with its own employees. 
 

52.231-5000     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
(MAR 1995) - EFAR 

 
(a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of 

Proposals and FAR Part 49. 
 
(b)  Allowable cost for construction and marine plant and equipment in sound workable condition 

owned or controlled and furnished by a Contractor or subcontractor at any tier shall be based on actual 
cost data for each piece of equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the Contractor’s accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment or groups of similar 
serial or series equipment from the Contractor’s accounting records, costs for that equipment shall be 
based upon the applicable provisions of EP 1110-1-8, “Construction Equipment Ownership and Operating 
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Expense Schedule,” Region I.  Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the Contracting Officer.  For equipment 
not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be 
developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the 
time of negotiations shall apply.  For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 

 
(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 

31.205-36.  Rates for equipment rented from an organization under common control, lease-purchase  
arrangements will be determined using the schedule except that actual rates will be used for equipment 
leased from an organization under common control that has an established practice of leasing the same or 
similar equipment to unaffiliated lessees.   

 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds 

the small purchase threshold, the Contracting Officer shall request the Contractor to submit either 
certified cost or pricing data, or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, “Contract Pricing Proposal Cover Sheet.”  

(End of Clause) 
 

52.236-4  PHYSICAL DATA (APR 1984) 
 

Data and information furnished or referred to below is for the Contractor’s information.  The 
Government shall not be responsible for any interpretation of, or conclusion drawn from the data or 
information by the Contractor. 
 

(a) The indications of physical conditions on the drawings and in the specifications are the result 
of site investigations, surveys and historical data.  The physical conditions on the drawings are indicative 
of those that prevailed at the time of site investigations and may be different than those at the time of 
construction operations.  Significant variations that would require changes to the plans and specifications 
shall be reported to the Contracting Officer immediately. 

 (End of Clause) 
 
 

52.246-21  WARRANTY OF CONSTRUCTION  (MAR 1994) 
 
 (a)  In addition to other warranties in this contract, the Contractor warrants, except as provided in 
paragraph (i) of this clause, that work performed under this contract conforms to the contract 
requirements and is free of any defect in equipment, material, or design furnished, or workmanship 
performed by the Contractor or any subcontractor or supplier at any tier. 
 
 (b)  This warranty shall continue for a period of one (1) year from the date of final acceptance of 
the work.  If the Government takes possession of any part of the work before final acceptance, this 
warranty shall continue for a period of one (1) year from the date the Government takes possession. 
 
 (c)  The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any 
defect.  In addition, the Contractor shall remedy, at the Contractor’s expense, any damage to Government-
owned or controlled real or personal property, when that damage is the result of : 
   
  (1)  The Contractor’s failure to conform to contract requirements; or 
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  (2)  Any defect of equipment, material, workmanship, or design furnished. 
 
 (d)  The Contractor shall restore any work damaged in fulfilling the terms and conditions of this 
clause.  The Contractor’s warranty with respect to work repaired or replaced will run for one (1) year 
from the date of repair or replacement.  
 
 (e)  The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after 
discovery of any failure, defect or damage. 
 
 (f)  If the Contractor fails to remedy any failure, defect or damage within a reasonable time after 
receipt of notice, the Government shall have the right to replace, repair or otherwise remedy the failure, 
defect or damage at the Contractor’s expense. 
 

(g)  With respect to all warranties, expressed or implied, from subcontractors, manufacturers, or 
suppliers for work performed and materials furnished under this contract, the Contractor shall: 

 
 (1)  Obtain all warranties that would be given in normal, commercial practice; 
 
 (2)  Require all warranties to be executed, in writing, for the benefit of the Government, 

if directed by the Contracting Officer; and 
 
 (3)  Enforce all warranties for the benefit of the Government, if directed by the 

Contracting Officer. 
 
(h)  In the event the Contractor’s warranty under paragraph (b) of this clause has expired, the 

Government may bring suit, at its expense, to enforce a subcontractor’s, manufacturer’s or supplier’s 
warranty. 

 
(i)  Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at 

any tier, the Contractor shall not be liable for the repair of any defects of material or design furnished by 
the Government, nor for the repair of any damage that results from any defect in Government-furnished 
material or design. 

 
(j)  This warranty shall not limit the Government’s rights under the Inspection and Acceptance 

clause of this contract with respect to latent defects, gross mistakes or fraud.  
(End of Clause) 

 

252.236-7000  MODIFICATION PROPOSALS – PRICE BREAKDOWN  (DEC 1991) 
 

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time 
specified by the Contracting Officer, with any proposal for a contract modification. 
 

(b) The price breakdown – 
 
 (1) must include sufficient detail to permit an analysis of profit, and of all costs for – 
 
  (i)  material; 
  (ii) labor; 
  (iii) equipment; 
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  (iv) subcontracts; and 
  (v) overhead 
 
 (2)  must cover all work involved in the modification, whether the work was deleted, 
added, or changed. 

 
(c)  The Contractor shall provide similar price breakdowns to support any amounts claimed for 

subcontracts. 
 
(d)  The Contractor’s proposal shall include a justification for any time extension proposed. 

(End of clause) 
 

252.236-7001  CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000) 
 

(a) The Government will provide to the Contractor, without charge, one set of contract drawings 
and specifications, except publications incorporated into the technical provisions by reference, in 
electronic or paper media as chosen by the Contracting Officer.   

 
(b) The Contractor shall-- 
 

(1)  Check all drawings furnished immediately upon receipt; 
 
(2)  Compare all drawings and verify the figures before laying out the work; 
 
(3)  Promptly notify the Contracting Officer of any discrepancies; 
 
(4)  Be responsible for any errors that might have been avoided by complying with this 

paragraph (b); and 
 

  (5)  Reproduce and print contract drawings and specifications as needed. 
  

(c) In general-- 
 
 (1)  Large-scale drawings shall govern small-scale drawings; and 

 
  (2)  The Contractor shall follow figures marked on drawings in preference to scale 
             measurements. 
 
 (d)  Omissions from drawings or specifications or the misdescription of details of work that area 
manifestly necessary to carry out the intent of the drawings and specifications, or that are customarily 
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the 
work.  The Contractor shall perform such details as if fully and correctly set forth and described in the 
drawings and specifications. 
 
 (e)  The work shall conform to the specifications and the correct drawings identified in Section 00 
01 15 “LIST OF DRAWINGS.” 

 (End of Clause) 
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252.236-7004  PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 

(a) The Government will pay all costs for the mobilization and demobilization of all of the 
Contractor’s plant and equipment at the contract lump sum price for this item. 
 

(1) Sixty (60%) percent of the lump sum price upon completion of the Contractor’s 
mobilization at the work site. 
 

(2) The remaining forty (40%) percent upon completion of demobilization. 
 

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion 
of the bid if the Contracting Officer believes that the percentages in paragraphs (a)(1) and (2) of this 
clause do not bear a reasonable relation to the cost of the work in this contract. 

 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in 

payment, as determined by the Contracting Officer, of— 
 

(i) Actual mobilization costs at completion of mobilization; 
 

(ii) Actual demobilization costs at completion of demobilization; and 
 

(iii) The remainder of this item in the final payment under this contract. 
 

(2) The Contracting Officer’s determination of the actual costs in paragraph (b)(1)of this 
clause is not subject to appeal. 

(End of clause) 
 
 

LOCAL CLAUSES: 

COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
 
 (a)  The Contractor shall be required to (a) commence work under this contract within ten (10) 
calendar days after the Contractor receives the Notice to Proceed, (b) prosecute the work diligently, and 
(c) complete the entire work ready for use not later than three hundred forty-seven (347) calendar days 
after the date the Contractor receives the Notice to Proceed.  Of this performance period, thirty days have 
been allocated for submittal review and approval.  The time stated for completion shall include final 
clean-up of the premises.  
 
 (b)  The Notice to Proceed will be issued on or about 9/29/2008. 

 (End of Clause) 
 

   CERTIFICATES OF COMPLIANCE (1969 MAY OCE) 
 
 Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in five (5) copies.  Each certificate shall be signed by an official 
authorized to certify in behalf of the manufacturing company and shall contain the name and address of 
the Contractor, the project name and location, and the quantity and date or dates of shipment or delivery 
to which the certificates apply.  Copies of laboratory test reports submitted with certificates shall contain 
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the name and address of the testing laboratory and the date or dates of the tests to which the report 
applies.  Certification shall not be construed as relieving the Contractor from furnishing satisfactory 
material, if, after tests are performed on selected samples, the material is found not to meet the specific 
requirements.  

(End of Clause) 
(EFARS 52.2/9108(c)) 

 

   LAYOUT OF WORK (1965 APR OCE) 
 

(a) The Government has established bench marks and horizontal control points at the site of the 
work.  These are described and indicated on contract drawings. 
 

(b) From these control points the Contractor shall lay out the work by establishing all lines and 
grades at the site necessary to control the work and shall be responsible for all measurements that may be 
required for the execution of the work to the location and limit marks prescribed in the specifications or 
on the contract drawings.  The Contractor shall establish and maintain at the site of the work the 
following horizontal and vertical controls: 
 

See Specifications and Contract Drawings 
 
The above are minimum requirements and the Contractor shall place and establish such additional 

stakes and markers as may be necessary for control and guidance of his construction operations. All 
survey data shall be recorded in accordance with standard and approved methods.  All field notes, 
sketches, recordings and computations made by the Contractor in establishing above horizontal and 
vertical control points shall be available at all times during the progress of the work for ready examination 
by the contracting officer or his duly authorized representative. 
 

(c) The Contractor shall furnish, at his own expense, all such stakes, spikes, steel pins, templates, 
platforms, equipment, tools and material and all labor as may be required in laying out any part of the 
work from the control points established by the Government.  It shall be the responsibility of the 
contractor to maintain and preserve all stakes and other markers established by him until authorized to 
remove them.  If any of the control points established at the site by the Government are destroyed by or 
through the negligence of the Contractor prior to their authorized removal, they may be replaced by the 
Contracting Officer, and the expense of replacement will be deducted from any amount due or which may 
become due the Contractor.  The Contracting Officer may require that work be suspended at any time 
when horizontal and vertical control points established at the site by the Contractor are not reasonably 
adequate to permit checking the work.  Such suspension will be withdrawn upon proper replacement of 
the control points. 

(End of Clause) 
(EFARS 52.2/9108(a)(b)) 

 
 

DAMAGE TO WORK (1966 MAR OCE) 
 
The responsibility for damage to any part of the permanent work shall be as set forth in the clause 

of the contract entitled “Permits and Responsibilities”.  However, if, in the judgment of the Contracting 
Officer, any part of the permanent work performed by the Contractor is damaged by flood or earthquake, 
which damage is not due to the failure of the Contractor to take reasonable precautions or to exercise 
sound engineering and construction practices in the conduct of the work, the Contractor will make the 
repairs ordered by the Contracting Officer and full compensation for such repairs will be made at the 
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applicable contract unit or lump sum prices as fixed and established in the contract.  If, in the opinion of 
the Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such work, 
an equitable adjustment pursuant to the Contract Clause entitled “Changes” of the contract, will be made 
as full compensation for the repairs of that part of the permanent work for which there area no applicable 
contract unit or lump sum prices.  Except as herein provided damages to all work (including temporary 
construction), utilities, materials, equipment and plant shall be repaired to the satisfaction of the 
Contracting Officer at the Contractor’s expense, regardless of the cause of such damage 

      (End of Clause) 
 

  
 DISPOSAL AREA 

 
 The Contractor shall dispose of debris required to be relocated from the work area in an off-site 
disposal area obtained by the Contractor and meeting the approval of  the Contracting Officer, as 
specified in the Technical Provisions. 

(End of Clause) 
 
 

   MARKING OF EQUIPMENT 
 
 (a)  All Contractor work vehicles shall be identified by company name. 

(End of Clause) 
 

 
   PLAN OF OPERATION 
 
 The work shall be performed in accordance with a plan of operations, submitted by the 
Contractor.  The plan shall include the information required to be submitted in the specifications Section 
00700, “CONTRACT CLAUSES” and Section 00800 “SPECIAL CONTRACT REQUIREMENTS”.  
Work schedules shall be included in the plan, and the Contracting Officer shall be notified at least forty-
eight (48) hours in advance of changes in work schedules.  The plan shall provide for the coordination of 
construction activities indicated in the specifications and shown on the contract drawings. 

(End of Clause) 
 

 
   RESTORATION 
 
 The Contractor shall be responsible for all damages in accordance with the Section 00700 
“CONTRACT CLAUSE” entitled “Permits and Responsibilities”.  Areas within the required work areas 
which are damaged by the Contractor’s operations shall be restored in accordance with the requirements 
of the applicable section of the specifications. 

(End of Clause) 
 

 
   USE OF LOCAL ROADS 
 
 The Contractor will be responsible for making all arrangements with local Government officials 
or owners for use of public and private roads and streets for his operations, and shall conform to all 
requirements regarding such use.   

(End of Clause) 
                                                           (End of Section) 
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SECTION 01 33 00

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   PAYMENT

No separate payment will be made for any requirements under this Section 
and all costs of implementation shall be included in the payment item(s) 
shown in Section 00010, "SOLICITATION, OFFER AND AWARD (SF 1442) AND 
BIDDING SCHEDULE."

1.2   DEFINITIONS

1.2.1   Submittal

Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) 
and "FAR 52.236-21, Specifications and Drawings for Construction," 
paragraphs (d), (e), and (f) apply to all "submittals."

1.2.2   Submittal Descriptions

Submittals requirements are specified in the technical sections.  
Submittals are identified by SD numbers and titles as follows.

SD-01, Preconstruction Submittals

Submittals which are required prior to a notice to proceed on a new 
contract.  Submittals required prior to the start of the next major 
phase of the construction on a multi-phase contract.  Schedules or 
tabular list of data or tabular list including location, features, or 
other pertinent information regarding products, materials, equipment, 
or components to be used in the work, submitted prior to contract 
notice to proceed or next major phase of construction.

Certificates of insurance.
Surety bonds.
List of proposed subcontractors.
List of proposed products.
Construction Progress Schedule.
Submittal Register.
Schedule of prices.
Health and Safety Plan.
Work Plan.
Quality Control Plan.

SD-02, Shop Drawings

SECTION 01 33 00  Page 2
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Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project.

Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated.

SD-03, Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and 
other characteristics of materials, systems or equipment for some 
portion of the work.

Samples of warranty language when the contract requires extended 
product warranties.

SD-06, Test Reports

Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation.

Investigation reports.

Daily logs and checklists.

Final acceptance test and operational test procedure.

SD-07, Certificates

Statements printed on the manufacturer's letterhead and signed by 
responsible officials of manufacturer of product, system or material 
attesting that product, system or material meets specification 
requirements.  Must be dated after award of project contract and 
clearly name the project.

Document required of Contractor, or of a manufacturer, supplier, 
installer or subcontractor through Contractor, the purpose of which is 
to further quality of orderly progression of a portion of the work by 
documenting procedures, acceptability of methods or personnel 
qualifications.

Text of posted operating instructions.

SD-08, Manufacturer's Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and Material Safety Data Sheets 
concerning impedances, hazards and safety precautions.

SD-10, Operation and Maintenance Data

Data that is furnished by the manufacturer, or the system provider, to 

SECTION 01 33 00  Page 3



CLEVELAND VA - PROSTHETICS CLEVPROS

the equipment operating and maintenance personnel. This data is needed 
by operating and maintenance personnel for the safe and efficient 
operation, maintenance and repair of the item.

This data is intended to be incorporated in an operations and 
maintenance manual or control system.

SD-11, Closeout Submittals

Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism.

Special requirements necessary to properly close out a construction 
contract.  For example, Record Drawings, manufacturer's help and 
product lines necessary to maintain and install equipment.  Also, 
submittal requirements necessary to properly close out a major phase of 
construction on a multi-phase contract.

1.2.3   Approving Authority

Office or designated person authorized to approve submittal.

1.2.4   Work

As used in this section, on- and off-site construction required by contract 
documents, including labor necessary to produce submittals, construction, 
materials, products, equipment, and systems incorporated or to be 
incorporated in such construction.

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.3.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause (Section 00700) entitled 
"Specifications and Drawings for Construction," they are considered to be 
"shop drawings."

1.3.1.1   Designated Reviewers

The organization designated to perform the review for approval for items 
requiring Government approval (G) is identified by acronym in the (f) 
(CLASSIFICATION/GOVT OR A/E REVWR) column on the SUBMITTAL REGISTER.  
Following is a list of the acronyms used and their full description:

AOF = The Resident U.S. Army Corps of Engineers Area Office

VA = Veterans Affairs Medical Center, Cleveland, OH 44106

SECTION 01 33 00  Page 4
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1.3.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.4   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.5   DISAPPROVED SUBMITTALS

When a submittal is returned to the Contractor and marked "DISAPPROVED" or 
"APPROVED - SUBJECT TO CONDITIONS INDICATED," the Contractor shall make all 
corrections required by the Contracting Officer and promptly furnish a 
corrected submittal in the form and number of copies specified for the 
initial submittal.  If the Contractor considers any correction indicated on 
the submittals to constitute a change to the contract, a notice in 
accordance with the Section 00700 "CONTRACT CLAUSE" entitled "Changes" 
shall be given promptly to the Contracting Officer.

1.6   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall prepare a Submittal Register and submit all items 
specified in other sections of these specifications on that Submittal 
Register.  A blank sample Submittal Register for the Contractor's use is 
provided in Section 00100 clause entitled "List of Attachments."  The 
Contracting Officer may request submittals in addition to those listed when 
deemed necessary to adequately describe the work covered in the respective 
sections.  Units of weights and measures used on all submittals shall be 
the same as those used in the contract drawings.  Submittals shall be made 
in the respective number of copies and to the respective address set forth 
below.  Each submittal shall be complete and in sufficient detail to allow 
ready determination of compliance with contract requirements.  Prior to 
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submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER

See List of Attachments in Section 00100, "INSTRUCTIONS, CONDITIONS AND 
NOTICES TO BIDDERS" for a blank sample Submittal Register, for the 
Contractor's use for listing items of equipment and materials for which 
submittals are required by the specifications; this list may not be all 
inclusive and additional submittals may be required.  Columns "c" through 
"f" have been completed by the Government; the Contractor shall complete 
columns "a" and "b" and "g" through "l" and submit the forms (two (2) hard 
copies plus associated electronic file) to the Contracting Officer for 
approval within 10 calendar days after Notice to Proceed.  The Contractor 
shall keep this CD-ROM/diskette up-to-date and shall submit it to the 
Government together with the monthly payment request.  The approved 
Submittal Register will become the scheduling document and will be used to 
control submittals throughout the life of the contract.  The Submittal 
Register and the progress schedules shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025), listed as an attachment in 
Section 00100, shall be used for submitting both Government approved and 
information only submittals in accordance with the instructions on the 
reverse side of the form.  These forms will be furnished to the Contractor, 
are included in the QCS software that the Contractor may be required to use 
for this contract, or may be copied from the attached form.  This form 
shall be properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.
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3.5   SUBMITTAL PROCEDURES

3.5.1   Procedures

3.5.1.1   Technical Submittals

Technical (Equipment, etc.) submittals shall be made as specified herein.  
Contractor shall forward seven (7) copies of each submittal to the 
following A/E Office:

Perspectus Architecture
13212 Shaker Square Suite 204
Cleveland, OH 44120
Tel.: (216) 752-1800
Fax: (216) 752-3833
Attn: Tim Huffman, Project Director

3.5.1.2   Administrative Submittals

Administrative type submittals (Safety plans, etc.) shall be made as 
specified herein.  Contractor shall forward four (4) copies of each 
submittal to the following A/E Office:

VA Medical Center - Cleveland
10701 East Boulevard
Cleveland, Ohio 44106
Tel.: (216) 791-3800, x-4069
Attn: Construction Branch, Stop 138 (W)

3.5.1.3   Additional Submittals

Additional copies of all submittals shall be transmitted to the following 
individual:

Mr. Tom Mullenhour
Department of the Army
U.S. Army Engineer District, Buffalo
Ohio Area Office
1035 East 9th Street
Cleveland, OH 44114
Tel.: (216) 685-1206
Fax: (216) 522-2470

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.
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3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  The distribution of approved copies will be as 
specified in the Section 00700 "CONTRACT CLAUSE" entitled "Specifications 
and Drawings for Construction."

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   

3.9   RESERVATION OF RIGHTS

The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.
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3.10   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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SECTION 01 35 29

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS
06/06

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.32 Personal Fall Protection - Safety 
Requirements for Construction and 
Demolition Operations

ANSI/ASSE A10.34 (2001) Protection of the Public on or 
Adjacent to Construction Sites

ANSI Z359.1 (1992; R 1999) Safety Requirements for 
Personal Fall Arrest Systems, Subsystems 
and Components

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (2006; Errata 2006) Standard for Portable 
Fire Extinguishers

NFPA 241 (2004) Safeguarding Construction, 
Alteration, and Demolition Operations

NFPA 51B (2003) Fire Prevention During Welding, 
Cutting, and Other Hot Work

NFPA 70 (2008) National Electrical Code

NFPA 70E (2004; AMD 2004) Electrical Safety in the 
Workplace

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety -- Safety and Health 
Requirements
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U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1910.146 Permit-required Confined Spaces

29 CFR 1915 Confined and Enclosed Spaces and Other 
Dangerous Atmospheres in Shipyard 
Employment

29 CFR 1926 Safety and Health Regulations for 
Construction

29 CFR 1926.21 Safety Training and Education

29 CFR 1926.500 Fall Protection

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01 33 00, "SUBMITTAL PROCEDURES":

SD-01, Preconstruction Submittals

Accident Prevention Plan (APP); G,AOF

Contractor Accident Prevention Plan Checklist; G,AOF

Activity Hazard Analysis (AHA); G,AOF

SD-06, Test Reports

Reports

  Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph entitled, "Reports."

Accident Reports

Monthly Work-hour Reports

Regulatory Citations and Violations

SD-07, Certificates

Hot Work Permit

Confined Space Entry Plan

Confined Space Entry Permit
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1.3   DEFINITIONS

a.  Competent Person for Fall Protection.  A person who is capable of 
identifying hazardous or dangerous conditions in the personal fall 
arrest system or any component thereof, as well as their application 
and use with related equipment, and has the authority to take prompt 
corrective measures to eliminate the hazards of falling.

b.  High Visibility Accident.  Any mishap which may generate publicity 
and/or high visibility.

c.  Medical Treatment.  Treatment administered by a physician or by 
registered professional personnel under the standing orders of a 
physician.  Medical treatment does not include first aid treatment even 
though provided by a physician or registered personnel.

d.  Qualified Person for Fall Protection.  A person with a recognized 
degree or professional certificate, and with extensive knowledge, 
training and experience in the field of fall protection; who is capable 
of performing design, analysis, and evaluation of fall protection 
systems and equipment.

e.  Recordable Injuries or Illnesses.  Any work-related injury or 
illness that results in:

(1)  Death, regardless of the time between the injury and death, 
or the length of the illness;

(2)  Days away from work (any time lost after day of 
injury/illness onset);

(3)  Restricted work;

(4)  Transfer to another job;

(5)  Medical treatment beyond first aid;

(6)  Loss of consciousness; or

(7)  A significant injury or illness diagnosed by a physician or 
other licensed health care professional, even if it did not result 
in (1) through (6) above.

f.  "USACE" property and equipment specified in USACE EM 385-1-1 should 
be interpreted as Government property and equipment.

g.  Weight Handling Equipment (WHE) Accident.  A WHE accident occurs 
when any one or more of the six elements in the operating envelope 
fails to perform correctly during operation, including operation during 
maintenance or testing resulting in personnel injury or death; material 
or equipment damage; dropped load; derailment; two-blocking; overload; 
and/or collision, including unplanned contact between the load, crane, 
and/or other objects.  A dropped load, derailment, two-blocking, 
overload and collision are considered accidents even though no material 
damage or injury occurs.  A component failure (e.g., motor burnout, 
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gear tooth failure, bearing failure) is not considered an accident 
solely due to material or equipment damage unless the component failure 
results in damage to other components (e.g., dropped boom, dropped 
load, roll over, etc.).

1.4   REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this 
contract, work performed shall comply with USACE EM 385-1-1, and all 
applicable Federal, State, and local laws, ordinances, criteria, rules and 
regulations.  Submit matters of interpretation of standards to the 
appropriate administrative agency for resolution before starting work.  
Where the requirements of this specification, applicable laws, criteria, 
ordinances, regulations, and referenced documents vary, the most stringent 
requirements shall apply.

1.5   SITE QUALIFICATIONS, DUTIES AND MEETINGS

1.5.1   Personnel Qualifications

1.5.1.1   Site Safety and Health Officer (SSHO)

Site Safety and Health Officer (SSHO) shall be provided at the work site at 
all times to perform safety and occupational health management, 
surveillance, inspections, and safety enforcement for the Contractor.  The 
Contractor Quality Control (QC) person can be the SSHO on this project, 
even though the QC has safety inspection responsibilities as part of the QC 
duties.  The SSHO shall meet the following requirements:

Level 3:
A minimum of 5 years safety work on similar projects.
30-hour OSHA construction safety class or equivalent within the 
last 5 years.
An average of at least 24 hours of formal safety training each 
year for the past 5 years.
Competent person training as needed.

1.5.1.2   Certified Industrial Hygienist (CIH)

A Certified Industrial Hygienist (CIH) will be provided at the work site 
during all asbestos abatement management (ACM) operations, to perform 
safety and occupational health management, surveillance, inspections, and 
safety enforcement for the Contractor.  The CIH shall be the safety and 
occupational health "competent person" as defined by EM 385-1-1.  The CIH 
shall have no other duties than safety and occupational health management, 
inspections and industrial hygiene.
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1.5.2   Personnel Duties

1.5.2.1   Site Safety and Health Officer (SSHO)/Superintendent

a.  Conduct daily safety and health inspections and maintain a written 
log which includes area/operation inspected, date of inspection, 
identified hazards, recommended corrective actions, estimated and 
actual dates of corrections.  Safety inspection logs shall be attached 
to the Contractors' daily quality control report and posted at the site.

 
b.  Conduct mishap investigations and complete required reports.  
Maintain the OSHA Form 300 and Daily Production reports for prime and 
sub-contractors.

c.  Maintain applicable safety reference material on the job site.

d.  Attend the pre-construction conference, pre-work meetings including 
preparatory inspection meeting, and periodic in-progress meetings.

e.  Implement and enforce accepted APPS and AHAs.

f.  Maintain a safety and health deficiency tracking system that 
monitors outstanding deficiencies until resolution.  A list of 
unresolved safety and health deficiencies shall be posted on the safety 
bulletin board.

g.  Ensure sub-contractor compliance with safety and health 
requirements.

Failure to perform the above duties will result in dismissal of the 
superintendent and/or SSHO, and a project work stoppage.  The project work 
stoppage will remain in effect pending approval of a suitable replacement.

1.5.2.2   Certified Industrial Hygienist (CIH)

a.  Perform safety and occupational health management, surveillance, 
inspections and safety enforcement for the project.

b.  Perform all safety and occupational health "competent person" 
activities, as defined in EM 385-1-1.

c.  Be on site at all times whenever "ACM" work or testing is being 
performed.

d.  Conduct and document safety inspections.

e.  Shall have no other duties than safety and occupational health 
management, inspections, industrial hygiene and enforcement on this 
contract.
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1.5.3   Meetings

1.5.3.1   Preconstruction Conference

a.  Contractor representatives who have a responsibility or significant 
role in accident prevention on the project shall attend the 
preconstruction conference.  This includes the Project Superintendent, 
Site Safety and Health Officer, Quality Control Supervisor, or any 
other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses (AHAs) 
and special plans, program and procedures associated with it).

b.  The Contractor shall discuss the details of the submitted APP to 
include incorporated plans, programs, procedures and a listing of 
anticipated AHAs that will be developed and implemented during the 
performance of the contract.  This list of proposed AHAs will be 
reviewed at the conference and an agreement will be reached between the 
Contractor and the Contracting Officer's Representative as to which 
phases will require an analysis.  In addition, a schedule for the 
preparation, submittal, review, and acceptance of AHAs shall be 
established to preclude project delays.

c.  Deficiencies in the submitted APP will be brought to the attention 
of the Contractor at the preconstruction conference, and the Contractor 
shall revise the plan to correct deficiencies and re-submit it for 
acceptance.  Work shall not begin until there is an accepted APP.

d.  The functions of a Preconstruction conference may take place at the 
Post-Award Kickoff meeting for Design Build Contracts.

1.5.3.2   Safety Meetings

Shall be conducted and documented as required by EM 385-1-1.  Minutes 
showing contract title, signatures of attendees and a list of topics 
discussed shall be attached to the Contractors' daily quality control 
report.

1.6   ACCIDENT PREVENTION PLAN (APP)

The Contractor shall use a CIH to develop, review and approve all 
Contractor site specific ACM Asbestos Abatement Plans.  Prepare the APP in 
accordance with the format and requirements of EM 385-1-1 and as 
supplemented herein.  Cover all paragraph and subparagraph elements in 
USACE EM 385-1-1, Appendix A, "Minimum Basic Outline for Accident 
Prevention Plan".  Specific requirements for some of the APP elements are 
described below in paragraph "EM 385-1-1 Contents."  The APP shall be 
job-specific and shall address any unusual or unique aspects of the project 
or activity for which it is written.  The APP shall interface with the 
Contractor's overall safety and health program.  Any portions of the 
Contractor's overall safety and health program referenced in the APP shall 
be included in the applicable APP element and made site-specific.  The 
Government considers the Prime Contractor to be the "controlling authority" 
for all work site safety and health of the subcontractors.  Contractors are 
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responsible for informing their subcontractors of the safety provisions 
under the terms of the contract and the penalties for noncompliance, 
coordinating the work to prevent one craft from interfering with or 
creating hazardous working conditions for other crafts, and inspecting 
subcontractor operations to ensure that accident prevention 
responsibilities are being carried out.  The APP shall be signed by the 
person and firm (senior person) preparing the APP, the Contractor, the 
on-site superintendent, the designated Site Safety and Health Officer and 
any designated CSP and/or CIH.  Submit the APP to the Contracting Officer 
15 calendar days after the "Notice To Proceed (NTP)" date for acceptance.  
Work cannot proceed without an accepted APP.  Once accepted by the 
Contracting Officer, the APP and attachments will be enforced as part of 
the contract.  Disregarding the provisions of this contract or the accepted 
APP will be cause for stopping of work, at the discretion of the 
Contracting Officer, until the matter has been rectified.  Once work 
begins, changes to the accepted APP shall be made with the knowledge and 
concurrence of the Contracting Officer, project superintendent, SSHO and 
quality control manager.  Should any hazard become evident, stop work in 
the area, secure the area, and develop a plan to remove the hazard.  Notify 
the Contracting Officer within 24 hours of discovery.  Eliminate/remove the 
hazard.  In the interim, all necessary action shall be taken to restore and 
maintain safe working conditions in order to safeguard on-site personnel, 
visitors, the public (as defined by ANSI/ASSE A10.34,) and the environment. 
Copies of the accepted plan will be maintained at the Resident Area Office 
and at the job site.  The APP shall be continuously reviewed and amended, 
as necessary, throughout the life of the contract.  Unusual or high-hazard 
activities not identified in the original APP shall be incorporated in the 
plan as they are discovered.

1.6.1   EM 385-1-1 Contents

In addition to the requirements outlines in Appendix A of USACE EM 385-1-1, 
the following is required:

a.  Names and qualifications (resumes including education, training, 
experience and certifications) of all site safety and health personnel 
designated to perform work on this project to include the designated 
Site Safety and Health Officer and other competent and qualified 
personnel.  The duties of each position shall be specified.

b.  Qualifications of competent and of qualified persons.  As a 
minimum, competent persons shall be designated and qualifications 
submitted for each of the following major areas: excavation; 
scaffolding; fall protection; hazardous energy; confined space; health 
hazard recognition, evaluation and control of chemical, physical and 
biological agents; personal protective equipment and clothing to 
include selection, use and maintenance.
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c.  Confined Space Entry Plan/Permit.  Develop a confined space entry 
plan in accordance with USACE EM 385-1-1, applicable OSHA standards 
29 CFR 1910, 29 CFR 1915, 29 CFR 1926, and any other Federal, state or 
local regulatory requirements identified in this contract.  Identify 
the qualified person's name and qualifications, training and 
experience.  Delineate the qualified person's authority to direct work 
stoppage in the event of hazardous conditions.  Include procedure for 
rescue by Contractor personnel and the coordination with emergency 
responders.  (If there is no confined space work, include a statement 
that no confined space work exists and none will be created).

d.  Fall Protection and Prevention (FP&P) Plan.  The plan shall be site 
specific and address all fall hazards in the work place and during 
different phases of construction.  It shall address how to protect and 
prevent workers from falling to lower levels when they are exposed to 
fall hazards above 6 feet.  A qualified person for fall protection 
shall prepare and sign the plan.  The plan shall include fall 
protection and prevention systems, equipment and methods employed for 
every phase of work, responsibilities, assisted rescue, self-rescue and 
evacuation procedures, training requirements, and monitoring methods.  
Fall Protection and Prevention Plan shall be revised every six months 
for lengthy projects, reflecting any changes during the course of 
construction due to changes in personnel, equipment, systems or work 
habits.  The accepted FP&P Plan shall be kept and maintained at the job 
site for the duration of the project.  The FP&P Plan shall be included 
in the Accident Prevention Plan (APP).

e.  Training Records and Requirements.  List of mandatory training and 
certifications which are applicable to this project (e.g. explosive 
actuated tools, confined space entry, fall protection, vehicle 
operator, personal protective equipment); list of requirements for 
periodic retraining/certification; outline requirements for supervisory 
and employee safety meetings.

f.  APP Compliance.  The Contractor shall describe procedures in the 
site specific APP for ensuring implementation of and compliance with 
the components of the APP.

g.  Asbestos Hazard Abatement Plan.  The safety and health aspects od 
asbestos work, prepared in accordance with Section 02 82 14.00 10, 
"ASBESTOS ABATEMENT" and Section 02 82 16.00 20, "ENGINEERING CONTROL 
OF ASBESTOS CONTAINING MATERIALS."

h.  Site Demolition Plan.  The Contractor shall identify the safety and 
health aspects involved with site demolition in accordance with Section 
02 41 00 "DEMOLITION" and referenced sources.
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1.7   ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE 
EM 385-1-1.  Submit the AHA for review at least 15 calendar days after the 
NTP date.  Format subsequent AHAs as amendments to the APP.  The analysis 
should be used during daily inspections to ensure the implementation and 
effectiveness of the activity's safety and health controls.  The AHA list 
will be reviewed periodically (at least monthly) at the Contractor 
supervisory safety meeting and updated as necessary when procedures, 
scheduling, or hazards change.  The activity hazard analyses shall be 
developed using the project schedule as the basis for the activities 
performed.  Any activities listed on the project schedule will require an 
AHA.  The AHAs will be developed by the Contractor, supplier or 
subcontractor and provided to the Prime Contractor for submittal to the 
Contracting Officer.

1.8   DISPLAY OF SAFETY INFORMATION

Within 1 calendar day after commencement of work, erect a safety bulletin 
board at the job site.  The safety bulletin board shall include information 
and be maintained as required by EM 385-1-1, Section 01.A.06.  Additional 
items required to be posted include:

a.  Confined Space Entry Permit.
b.  Hot Work Permit

1.9   SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including 
those listed in the article "References."  Maintain applicable equipment 
manufacturer's manuals.

1.10   EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.  
Government has no responsibility to provide emergency medical treatment.

1.11   REPORTS

1.11.1   Accident Reports

  For recordable injuries and illnesses, and property damage accidents 
resulting in at least $2,000 in damages, the Prime Contractor shall conduct 
an accident investigation to establish the root cause(s) of the accident, 
complete the USACE Accident Report Form 3394 and provide the report to the 
Contracting Officer within 5 calendar days of the accident.  The 
Contracting Officer will provide copies of any required or special forms.
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1.11.2   Accident Notification

Notify the Contracting Officer as soon as practical, but not later than 
four hours, after any accident meeting the definition of Recordable 
Injuries or Illnesses or High Visibility Accidents, property damage equal 
to or greater than $2,000, or any weight handling equipment accident.  
Information shall include Contractor name; contract title; type of 
contract; name of activity, installation or location where accident 
occurred; date and time of accident; names of personnel injured; extent of 
property damage, if any; extent of injury, if known, and brief description 
of accident (to include type of construction equipment used, PPE used, 
etc.).  Preserve the conditions and evidence on the accident site until the 
Government investigation team arrives on-site and Government investigation 
is conducted.

1.11.3   Regulatory Citations and Violations

Contact the Contracting Officer immediately of any OSHA or other regulatory 
agency inspection or visit, and provide the Contracting Officer with a copy 
of each citation, report, and Contractor response.  Correct violations and 
citations promptly and provide written corrective actions to the 
Contracting Officer.

1.11.4   Monthly Work-hour Reports

Monthly exposure reporting to the Contracting Officer is required to be 
attached to the monthly billing request.  This report is a compilation of 
employee-hours worked each month for all site workers, both prime and 
subcontractor.  The Contracting Officer will provide copies of any special 
forms.

1.12   HOT WORK

Prior to performing "Hot Work" (welding, cutting, etc.) or operating other 
flame-producing/spark producing devices, a written permit shall be 
prepared.  CONTRACTORS ARE REQUIRED TO MEET ALL CRITERIA BEFORE A PERMIT IS 
ISSUED.  The Contractor will provide at least two (2) twenty (20) pound 
4A:20 BC rated extinguishers for normal "Hot Work".  All extinguishers 
shall be current inspection tagged, approved safety pin and tamper 
resistant seal.  It is also mandatory to have a designated FIRE WATCH for 
any "Hot Work" done at this activity.  The Fire Watch shall be trained in 
accordance with NFPA 51B and remain on-site for a minimum of 30 minutes 
after completion of the task or as specified on the hot work permit.  When 
starting work in the facility, Contractors shall require their personnel to 
familiarize themselves with the location of the nearest fire alarm boxes 
and place in memory the emergency phone number.  ANY FIRE, NO MATTER HOW 
SMALL, SHALL BE REPORTED TO THE COR and DVA IMMEDIATELY.

PART 2   PRODUCTS [Not Applicable]
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PART 3   EXECUTION

3.1   CONSTRUCTION AND/OR OTHER WORK

The Contractor shall comply with USACE EM 385-1-1, NFPA 241, the APP, the 
AHA, Federal and/or State OSHA regulations, including but not limited to 
29 CFR 1910 and 29 CFR 1926, and other related submittals and activity fire 
and safety regulations.  The most stringent standard shall prevail.

3.1.1   Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, 
radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation (with the exception of radioactive material 
and devices used in accordance with USACE EM 385-1-1 such as nuclear 
density meters for compaction testing and laboratory equipment with 
radioactive sources) as well as materials which contain asbestos, mercury 
or polychlorinated biphenyls, di-isocynates, lead-based paint are 
prohibited.  The Contracting Officer, upon written request by the 
Contractor, may consider exceptions to the use of any of the above excluded 
materials.

3.1.2   Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and 
friable and non-friable asbestos.  If material, not indicated, that may be 
hazardous to human health upon disturbance during construction operations 
is encountered, stop that portion of work and notify the Contracting 
Officer immediately.  Within 14 calendar days the Government will determine 
if the material is hazardous.  If material is not hazardous or poses no 
danger, the Government will direct the Contractor to proceed without 
change.  If material is hazardous and handling of the material is necessary 
to accomplish the work, the Government will issue a modification pursuant 
to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site Conditions."

3.2   PRE-OUTAGE COORDINATION MEETING

Contractors are required to apply for utility outages at least 15 days in 
advance.  As a minimum, the request should include the location of the 
outage, utilities being affected, duration of outage and any necessary 
sketches.  Special requirements for electrical outage requests are 
contained elsewhere in this specification section.  Once approved, and 
prior to beginning work on the utility system requiring shut down, the 
Contractor shall attend a pre-outage coordination meeting with the 
Contracting Officer to review the scope of work and the lock-out/tag-out 
procedures for worker protection.  No work will be performed on energized 
electrical circuits unless proof is provided that no other means exist.

3.3   FALL HAZARD PROTECTION AND PREVENTION PROGRAM

The Contractor shall establish a fall protection and prevention program, 
for the protection of all employees exposed to fall hazards.  The program 
shall include company policy, identify responsibilities, education and 
training requirements, fall hazard identification, prevention and control 
measures, inspection, storage, care and maintenance of fall protection 
equipment and rescue and evacuation procedures.
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3.3.1   Training

The Contractor shall institute a fall protection training program.  As part 
of the Fall Hazard Protection and Prevention Program, the Contractor shall 
provide training for each employee who might be exposed to fall hazards.  A 
competent person for fall protection shall provide the training. Training 
requirements shall be in accordance with USACE EM 385-1-1, Section 21.A.16.

3.3.2   Fall Protection Equipment and Systems

The Contractor shall enforce use of the fall protection equipment and 
systems designated for each specific work activity in the Fall Protection 
and Prevention Plan and/or AHA at all times when an employee is exposed to 
a fall hazard.  Employees shall be protected from fall hazards as specified 
in EM 385-1-1, Section 21.  In addition to the required fall protection 
systems, safety skiff, personal floatation devices, life rings etc., are 
required when working above or next to water in accordance with USACE 
EM 385-1-1, paragraphs 05.H. and 05.I.  Personal fall arrest systems are 
required when working from an articulating or extendible boom, swing 
stages, or suspended platform.  In addition, personal fall arrest systems 
are required when operating other equipment such as scissor lifts if the 
work platform is capable of being positioned outside the wheelbase.  The 
need for tying-off in such equipment is to prevent ejection of the employee 
from the equipment during raising, lowering, or travel.  Fall protection 
must comply with 29 CFR 1926.500, Subpart M, USACE EM 385-1-1 and 
ANSI A10.32.

3.3.2.1   Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components shall 
meet ANSI Z359.1.  Only a full-body harness with a shock-absorbing lanyard 
or self-retracting lanyard is an acceptable personal fall arrest body 
support device.  Body belts may only be used as a positioning device system 
(for uses such as steel reinforcing assembly and in addition to an approved 
fall arrest system).  Harnesses shall have a fall arrest attachment affixed 
to the body support (usually a Dorsal D-ring) and specifically designated 
for attachment to the rest of the system.  Only locking snap hooks and 
carabiners shall be used.  Webbing, straps, and ropes shall be made of 
synthetic fiber.  The maximum free fall distance when using fall arrest 
equipment shall not exceed 6 feet.  The total fall distance and any 
swinging of the worker (pendulum-like motion) that can occur during a fall 
shall always be taken into consideration when attaching a person to a fall 
arrest system.

3.3.3   Fall Protection for Roofing Work

Fall protection controls shall be implemented based on the type of roof 
being constructed and work being performed.  The roof area to be accessed 
shall be evaluated for its structural integrity including weight-bearing 
capabilities for the projected loading.

3.3.4   Guardrails and Safety Nets

Guardrails and safety nets shall be designed, installed and used in 
accordance with EM 385-1-1 and 29 CFR 1926 Subpart M.
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3.3.5   Rescue and Evacuation Procedures

When personal fall arrest systems are used, the Contractor must ensure that 
the mishap victim can self-rescue or can be rescued promptly should a fall 
occur.  A Rescue and Evacuation Plan shall be prepared by the Contractor 
and include a detailed discussion of the following: methods of rescue; 
methods of self-rescue; equipment used; training requirement; specialized 
training for the rescuers; procedures for requesting rescue and medical 
assistance; and transportation routes to a medical facility.  The Rescue 
and Evacuation Plan shall be included in the Activity Hazard Analysis (AHA) 
for the phase of work, in the Fall Protection and Prevention (FP&P) Plan, 
and the Accident Prevention Plan (APP).

3.4   SCAFFOLDING

Employees shall be provided with a safe means of access to the work area on 
the scaffold.  Climbing of any scaffold braces or supports not specifically 
designed for access is prohibited.  Access to scaffold platforms greater 
than 20 feet in height shall be accessed by use of a scaffold stair 
system.  Vertical ladders commonly provided by scaffold system 
manufacturers shall not be used for accessing scaffold platforms greater 
than 20 feet in height.  The use of an adequate gate is required.  
Contractor shall ensure that employees are qualified to perform scaffold 
erection and dismantling.  Do not use scaffold without the capability of 
supporting at least four times the maximum intended load or without 
appropriate fall protection as delineated in the accepted fall protection 
and prevention plan.  Stationary scaffolds must be attached to structural 
building components to safeguard against tipping forward or backward.  
Special care shall be given to ensure scaffold systems are not overloaded.  
Side brackets used to extend scaffold platforms on self-supported scaffold 
systems for the storage of material is prohibited.  The first tie-in shall 
be at the height equal to 4 times the width of the smallest dimension of 
the scaffold base. Work platforms shall be placed on mud sills.  Scaffold 
or work platform erectors shall have fall protection during the erection 
and dismantling of scaffolding or work platforms that are more than six 
feet.  Delineate fall protection requirements when working above six feet 
or above dangerous operations in the Fall Protection and Prevention (FP&P) 
Plan and Activity Hazard Analysis (AHA) for the phase of work.

3.4.1   Stilts

The use of stilts for gaining additional height in construction, 
renovation, repair or maintenance work is prohibited.

3.5   EQUIPMENT

3.5.1   Material Handling Equipment

a.  Material handling equipment such as forklifts shall not be modified 
with work platform attachments for supporting employees unless 
specifically delineated in the manufacturer's printed operating 
instructions.

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions.
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c.  Operators of forklifts or power industrial trucks shall be licensed 
in accordance with OSHA.

3.5.2   Weight Handling Equipment

a.  Cranes and derricks shall be equipped as specified in EM 385-1-1, 
Section 16.

b.  The Contractor shall notify the Contracting Officer 15 days in 
advance of any cranes entering the activity so that necessary quality 
assurance spot checks can be coordinated.  Contractor's operator shall 
remain with the crane during the spot check.

c.  The Contractor shall comply with the crane manufacturer's 
specifications and limitations for erection and operation of cranes and 
hoists used in support of the work.  Erection shall be performed under 
the supervision of a designated person (as defined in ASME B30.5).  All 
testing shall be performed in accordance with the manufacturer's 
recommended procedures.

d.  The Contractor shall comply with ASME B30.5 for mobile and 
locomotive cranes, ASME B30.22 for articulating boom cranes, ASME B30.3 
for construction tower cranes, and ASME B30.8 for floating cranes and 
floating derricks.

e.  Under no circumstance shall a Contractor make a lift at or above 
90% of the cranes rated capacity in any configuration.

f.  When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and shall 
follow the requirements of USACE EM 385-1-1 Section 11 and ASME B30.5 
or ASME B30.22 as applicable.

g.  Crane suspended personnel work platforms (baskets) shall not be 
used unless the Contractor proves that using any other access to the 
work location would provide a greater hazard to the workers or is 
impossible.  Personnel shall not be lifted with a line hoist or 
friction crane.

h.  Portable fire extinguishers shall be inspected, maintained, and 
recharged as specified in NFPA 10, Standard for Portable Fire 
Extinguishers.

i.  All employees shall be kept clear of loads about to be lifted and 
of suspended loads.

j.  The Contractor shall use cribbing when performing lifts on 
outriggers.

k.  The crane hook/block must be positioned directly over the load.  
Side loading of the crane is prohibited.

l.  A physical barricade must be positioned to prevent personnel from 
entering the counterweight swing (tail swing) area of the crane.

SECTION 01 35 29  Page 16



CLEVELAND VA - PROSTHETICS CLEVPROS

m.  Certification records which include the date of inspection, 
signature of the person performing the inspection, and the serial 
number or other identifier of the crane that was inspected shall always 
be available for review by Contracting Officer personnel.

n.  Written reports listing the load test procedures used along with 
any repairs or alterations performed on the crane shall be available 
for review by Contracting Officer personnel.

o.  Certify that all crane operators have been trained in proper use of 
all safety devices (e.g. anti-two block devices).

p.  Take steps to ensure that wind speed does not contribute to loss of 
control of the load during lifting operations.  Prior to conducting 
lifting operations the Contractor shall set a maximum wind speed at 
which a crane can be safely operated based on the equipment being used, 
the load being lifted, experience of operators and riggers, and hazards 
on the work site.  This maximum wind speed determination shall be 
included as part of the activity hazard analysis plan for that 
operation.

q.  The presence of Government personnel does not relieve the 
Contractor of an obligation to comply with all applicable safety 
regulations.  The Government will investigate all complaints of unsafe 
or unhealthful working conditions received in writing from Contractor 
employees, federal civilian employees, or military personnel.

r.  A substantial and durable rating chart containing legible letters 
and figures shall be provided with each crane and securely mounted onto 
the crane cab in a location allowing easy reading by the operator while 
seated in the control station.

3.5.3   Equipment and Mechanized Equipment

a.  Proof of qualifications for operator shall be kept on the project 
site for review.

b.  Manufacture specifications or owner's manual for the equipment 
shall be on-site and reviewed for additional safety precautions or 
requirements that are sometimes not identified by OSHA or USACE 
EM 385-1-1.  Such additional safety precautions or requirements shall 
be incorporated into the AHAs.

c.  Equipment and mechanized equipment shall be inspected in accordance 
with manufacturer's recommendations for safe operation by a competent 
person prior to being placed into use.
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3.6   ELECTRICAL

3.6.1   Conduct of Electrical Work

Underground electrical spaces must be certified safe for entry before 
entering to conduct work.  Cables that will be cut must be positively 
identified and de-energized prior to performing each cut.  Positive cable 
identification must be made prior to submitting any outage request for 
electrical systems.  Arrangements are to be coordinated with the 
Contracting Officer and Station Utilities for identification.  The 
Contracting Officer will not accept an outage request until the Contractor 
satisfactorily documents that the circuits have been clearly identified.  
Perform all high voltage cable cutting remotely using hydraulic cutting 
tool.  When racking in or live switching of circuit breakers, no additional 
person other than the switch operator will be allowed in the space during 
the actual operation.  Plan so that work near energized parts is minimized 
to the fullest extent possible.  Use of electrical outages clear of any 
energized electrical sources is the preferred method.  When working in 
energized substations, only qualified electrical workers shall be permitted 
to enter.  When work requires Contractor to work near energized circuits as 
defined by the NFPA 70, high voltage personnel must use personal protective 
equipment that includes, as a minimum, electrical hard hat, safety shoes, 
insulating gloves with leather protective sleeves, fire retarding shirts, 
coveralls, face shields, and safety glasses.  In addition, provide 
electrical arc flash protection for personnel as required by NFPA 70E.  
Insulating blankets, hearing protection, and switching suits may also be 
required, depending on the specific job and as delineated in the 
Contractor's AHA.

3.6.2   Portable Extension Cords

Portable extension cords shall be sized in accordance with manufacturer 
ratings for the tool to be powered and protected from damage.  All damaged 
extension cords shall be immediately removed from service.  Portable 
extension cords shall meet the requirements of NFPA 70.

3.7   HOUSEKEEPING

3.7.1   Clean-Up

All debris in work areas shall be cleaned up daily or more frequently if 
necessary.  Construction debris may be temporarily located in an approved 
location, however garbage accumulation must be removed each day.

3.7.2   Falling Object Protection

All areas must be barricaded to safeguard employees.  When working 
overhead, barricade the area below to prevent entry by unauthorized 
employees.  Construction warning tape and signs shall be posted so they are 
clearly visible from all possible access points.  When employees are 
working overhead all tools and equipment shall be secured so that they will 
not fall.  When using guardrail as falling object protection, all openings 
shall be small enough to prevent passage of potential falling objects.
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3.8   WORK IN CONFINED SPACES

The Contractor shall comply with the requirements in EM 385-1-1, Section 
6.I, 29 CFR 1910.146 and 29 CFR 1926.21.  Any potential for a hazard in the 
confined space requires a permit system to be used.

3.8.1   Entry Procedure

Prohibit entry into a confined space by personnel for any purpose, 
including hot work, until a qualified person has conducted appropriate 
tests to ensure the confined or enclosed space is safe for the intended 
work and that all potentials hazards are controlled or eliminated and 
documented.  All hazards pertaining to the space shall be reviewed with 
each employee during the review of the AHA.

3.8.2   Ventilation

Forced air ventilation is required for all confined space entry operations 
and the minimum air exchange requirements must be maintained to ensure 
exposure to any hazardous atmospheres is kept below its action level.  
Sewer wet wells require continuous atmospheric monitoring with audible 
alarm for toxic gas detection.

        -- End of Section --
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SECTION 01 45 02.00 10

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   RESIDENT MANAGEMENT SYSTEM (RMS) AND QUALITY CONTROL SYSTEM (QCS)

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  The Contractor module, user 
manuals, updates, and training information can be downloaded from the RMS 
web site.  This joint Government-Contractor use of RMS and QCS will 
facilitate electronic exchange of information and overall management of the 
contract.  QCS provides the means for the Contractor to input, track, and 
electronically share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.1.2   Other Factors

Particular attention is directed to Contract Clause, "Payments Under 
Fixed-Price Construction Contracts; Section 01 33 00, "SUBMITTAL 
PROCEDURES;" and Section 01 45 04.00 10, "CONTRACTOR QUALITY CONTROL;" 
which have a direct relationship to the reporting to be accomplished 
through QCS.  Also, there is no separate payment for establishing and 
maintaining the QCS database; all costs associated therewith shall be 
included in the contract pricing for the work.
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1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on CD-ROM or DVD.  Any 
program updates of QCS will be made available to the Contractor via the 
Government RMS Website as they become available.

1.3   SYSTEM REQUIREMENTS

The following is the minimum system configuration that the Contractor shall 
have to run QCS:

Hardware

IBM-compatible PC with 1000 MHz Pentium or higher processor

256+ MB RAM for workstation / 512+ MB RAM for server

1 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact Disk (CD) Reader/Writer, 8x speed or higher

SVGA or higher resolution monitor (1024 x 768, 256 colors)

Mouse or other pointing device

Windows compatible printer. (Laser printer must have 4+ MB of RAM)

Connection to the Internet, minimum 56k BPS

Software

MS Windows 2000 or higher

QAS-Word Processing software: MS Word 2003 or newer

Latest version of: Netscape Navigator, Microsoft Internet 
Explorer, or other browser that supports HTML 4.0 or higher

Electronic mail (E-mail) MAPI compatible

Virus protection software that is regularly upgraded with all 
issued manufacturer's updates
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1.4   RELATED INFORMATION

1.4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.  In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.

1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.6   DATABASE MAINTENANCE

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see paragraph "DATA 
SUBMISSION VIA CD-ROM or DVD").  The QCS database typically shall include 
current data on the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.
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1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists.

1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN.  The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data CD-ROM/diskette may be used instead of E-mail.  
A signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.
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1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other Contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01 45 04.00 10, "CONTRACTOR QUALITY CONTROL."  
Within seven calendar days of Government acceptance, the Contractor shall 
submit a data diskette or CD-ROM reflecting the information contained in 
the accepted CQC Plan:  schedule, pay activities, features of work, 
submittal register, QC requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01 45 04.00 10, "CONTRACTOR QUALITY 
CONTROL."  Reports shall be submitted electronically to the Government 
using E-mail or CD-ROM/diskette within 24 hours after the date covered by 
the report.  Use of either mode of submittal shall be coordinated with the 
Government representative.  The Contractor shall also provide the 
Government a signed, printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 300.
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1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register in electronic 
format.  Thereafter, the Contractor shall maintain a complete list of all 
submittals, including completion of all data columns.  Dates on which 
submittals are received and returned by the Government will be included in 
its export file to the Contractor.  The Contractor shall use QCS to track 
and transmit all submittals.  ENG Form 4025, submittal transmittal form, 
and the submittal register update shall be produced using QCS.  RMS will be 
used to update, store and exchange submittal registers and transmittals, 
but will not be used for storage of actual submittals.

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", as applicable.  This schedule shall be input and maintained in 
the QCS database either manually or by using the Standard Data Exchange 
Format (SDEF).  The updated schedule data shall be included with each pay 
request submitted by the Contractor.

1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.
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1.8   DATA SUBMISSION VIA CD-ROM OR DVD

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of CD-ROM or DVD for data transfer. Data on the 
CD-ROM/DVD's shall be exported using the QCS built-in export function.  If 
used, CD-ROM/DVD's will be submitted in accordance with the following:

1.8.1   File Medium

The Contractor shall submit required data on CD-ROM's or DVD's, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROM/DVD's 
may be used.  They shall conform to industry standards used in the United 
States.  All data shall be provided in English.

1.8.2   CD-ROM/DVD Labels

The Contractor shall affix a permanent exterior label to each CD-ROM/DVD 
submitted.  The label shall indicate in English, the QCS file name, full 
contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments Under Fixed-Price Construction Contracts," at 
least one week prior to submittal, the Contractor shall meet with the 
Government representative to review the planned progress payment data 
submission for errors and omissions.  The Contractor shall make all 
required corrections prior to Government acceptance of the export file and 
progress payment request.  Payment requests accompanied by incomplete or 
incorrect data submittals will be returned.  The Government will not 
process progress payments until an acceptable QCS export file is received.

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification.  The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION  (Not Applicable)

        -- End of Section --
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SECTION 01 45 04.00 10

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01 33 00, "SUBMITTAL PROCEDURES":

SD-01, Preconstruction Submittals

Quality Control Plan; G,AOF

Contractor Quality Control Plan Checklist; G,AOF

  The Contractor shall furnish for review by the Government, not 
later than ten (10) days after receipt of Notice To Proceed, the 
Contractor Quality Control (CQC) Plan along with the completed 
Contractor Quality Control Plan Checklist proposed to implement 
the requirements of Section 00700, CONTRACT CLAUSES, clause 
entitled "Inspection of Construction."  A copy of the checklist is 
included as an attachment and listed in paragraph "LIST OF 
ATTACHMENTS" of Section 00100, "INSTRUCTIONS, CONDITIONS, AND 
NOTICES TO BIDDERS."

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)
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PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause (Section 00700) titled "Inspection of Construction" and 
Section 01 45 02.00 10, "QUALITY CONTROL SYSTEM (QCS)."  The quality 
control system shall consist of plans, procedures, and organization 
necessary to produce an end product which complies with the contract 
requirements.  The system shall cover all construction operations, both 
on-site and off-site, and shall be keyed to the proposed construction 
sequence.  The site project superintendent will be held responsible for the 
quality of work on the job and is subject to removal by the Contracting 
Officer for non-compliance with the quality requirements specified in the 
contract.  The site project superintendent in this context shall be the 
highest level manager responsible for the overall construction activities 
at the site, including quality and production.  The site project 
superintendent shall maintain a physical presence at the site at all times, 
except as otherwise acceptable to the Contracting Officer, and shall be 
responsible for all construction and construction related activities at the 
site.

3.2   QUALITY CONTROL PLAN

The plan shall identify personnel, procedures, control, instructions, 
tests, records, and forms to be used.  The Government will consider an 
interim plan for the first thirty (30) days of operation.  Construction 
will be permitted to begin only after acceptance of the CQC Plan or 
acceptance of an interim plan applicable to the particular feature of work 
to be started.  Work outside of the features of work included in an 
accepted interim plan will not be permitted to begin until acceptance of a 
CQC Plan or another interim plan containing the additional features of work 
to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both on-site and off-site, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three-phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.
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c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, off-site 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01 33 00, "SUBMITTAL 
PROCEDURES."

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable feature 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.
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3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing a minimum of seven (7) calendar days prior 
to any proposed change.  Proposed changes are subject to acceptance by the 
Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of ten (10) calendar days prior to the Coordination 
Meeting.  During the meeting, a mutual understanding of the system details 
shall be developed, including the forms for recording the CQC operations, 
control activities, testing, administration of the system for both on-site 
and off-site work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
will be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.  The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, shop drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.
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3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the on-site work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, with a minimum of 1 
year of construction experience on construction similar to this contract or 
a construction person with a minimum of 3 years experience in related work. 
This CQC System Manager shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  The CQC System 
Manager shall be assigned as System Manager but may have duties as Project 
Superintendent and Site Safety and Health Officer (SSHO)] in addition to 
quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following area: civil.  
These individuals shall be directly employed by the prime Contractor, 
unless waived in writing by the Contracting Officer, and may not be 
employed by a supplier or sub-contractor on this project; be responsible to 
the CQC System Manager; be physically present at the construction site 
during work on their areas of responsibility; have the necessary education 
and/or experience in accordance with the experience matrix listed herein.  
These individuals may perform other duties but must be allowed sufficient 
time to perform their assigned quality control duties as described in the 
Quality Control Plan.

Experience Matrix

   Area                                              Qualifications
                                                                        

a.      Civil                                 Graduate Civil Engineer with
                                              2 years experience in the
                                              type of work being performed
                                              on this project or technician
                                              with 5 yrs. related experience.

3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered 
and arrangements for attendance can be made with the U.S. Army Engineer 
District, Buffalo; Technical Services Division, Construction Branch.
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3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals shall be made as specified in Section 01 33 00, "SUBMITTAL 
PROCEDURES."  The CQC organization shall be responsible for certifying that 
all submittals and deliverables are in compliance with the contract 
requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

SECTION 01 45 04.00 10  Page 7



CLEVELAND VA - PROSTHETICS CLEVPROS

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least twenty-four (24) hours 
in advance of beginning the preparatory control phase.  This phase 
shall include a meeting conducted by the CQC System Manager and 
attended by the superintendent, other CQC personnel (as 
applicable), and the foreman responsible for the definable 
feature.  The results of the preparatory phase actions shall be 
documented by separate minutes prepared by the CQC System Manager 
and attached to the daily CQC report.  The Contractor shall 
instruct applicable workers as to the acceptable level of 
workmanship required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least twenty four (24) hours 
in advance of beginning the initial phase.  Separate minutes of 
this phase shall be prepared by the CQC System Manager and 
attached to the daily CQC report.  Exact location of initial phase 
shall be indicated for future reference and comparison with 
follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
on-site, or any time acceptable specified quality standards are 
not being met.
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3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, on-site 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an off-site or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.
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3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the paragraph, "Commencement, Prosecution, and Completion of 
Work" of Section 00800, "SPECIAL CONTRACT REQUIREMENTS," or stated 
elsewhere in the specifications, the CQC Manager shall conduct an 
inspection of the work.  A punch list of items which do not conform to the 
approved drawings and specifications shall be prepared and included in the 
CQC documentation, as required by paragraph "DOCUMENTATION."  The list of 
deficiencies shall include the estimated date by which the deficiencies 
will be corrected.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished, the Contractor shall notify the Government that the 
facility is ready for the Government Pre-Final Inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause paragraph titled "Inspection of Construction".
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3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within twenty four (24) hours after 
the date covered by the report, except that reports need not be submitted 
for days on which no work is performed.  As a minimum, one report shall be 
prepared and submitted for every 7 days of no work and on the last day of a 
no work period.  All calendar days shall be accounted for throughout the 
life of the contract.  The first report following a day of no work shall be 
for that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.
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3.10   SAMPLE FORMS

Sample forms are listed as attachments in Section 00100, "INSTRUCTIONS, 
CONDITIONS, AND NOTICES TO BIDDERS."

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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PREPARATORY INSPECTION CHECKLIST

CONTRACT NO._____________________________ DATE:______________________________

TITLE:______________________________________ SPECS. SECTION:____________________

MAJOR DEFINABLE SEGMENT OF WORK:______________________________________________

A.  PERSONNEL PRESENT:

NAME POSITION COMPANY

1. _____________________ _______________________ ___________________

2. _____________________ _______________________ ___________________

3. _____________________ _______________________ ___________________

4. _____________________ _______________________ ___________________

5. _____________________ _______________________ ___________________

6. _____________________ _______________________ ___________________

7. _____________________ _______________________ ___________________

8. _____________________ _______________________ ___________________

9. _____________________ _______________________ ___________________

10. _____________________ _______________________ ___________________

B.  REVIEW OF PLANS AND SPECIFICATIONS

B-I.  IDENTIFY EACH SPECIFICATION SECTION THAT WAS REVIEWED AT THIS PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

B-II.  IDENTIFY EACH CONSTRUCTION PLAN DETAIL OR SHEET THAT WAS REVIEWED AT THIS

PREPARATORY INSPECTION.

1. ____________________________________________ 

2. ____________________________________________

3. ____________________________________________ 

4. ____________________________________________ 

5. ____________________________________________ 

C.  TRANSMITTAL INVOLVED

NUMBER & ITEM CODE CONTRACTOR OR GOVERNMENT APPROVAL

1. ________________ _________ __________________________________________

2. ________________ _________ __________________________________________

3. ________________ _________ __________________________________________

4. ________________ _________ __________________________________________

5. ________________ _________ __________________________________________

6. ________________ _________ __________________________________________
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C-I.   HAVE ALL ITEMS INVOLVED BEEN APPROVED?  YES__________ NO__________

C-II. WHAT ITEMS HAVE NOT BEEN APPROVED?

ITEM STATUS

1. _____________________________ ___________________________________________

2. _____________________________ ___________________________________________

3. _____________________________ ___________________________________________

4. _____________________________ ___________________________________________

5. _____________________________ ___________________________________________

D.  ARE ALL MATERIALS ON HAND?  YES_____ NO_____

D-I.  ARE ALL MATERIALS ON HAND IN ACCORDANCE WITH APPROVALS?  YES____ NO____

D-II.  ITEMS NOT ON HAND OR NOT IN ACCORDANCE WITH TRANSMITTALS:

1. _________________________________________

2. _________________________________________

3. _________________________________________

4. _________________________________________

D.  TESTS REQUIRED IN ACCORDANCE WITH CONTRACT REQUIREMENTS:

TEST PARAGRAPH

1. _______________________________ _____________________________________________

2. _______________________________ _____________________________________________

3. _______________________________ _____________________________________________

E.  ACCIDENT PREVENTION PREPLANNING – HAZARD CONTROL MEASURES:

E-I.  APPLICABLE OUTLINES (ATTACH COMPLETED COPIES):

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

4. _______________________________________________________________________________________

5. _______________________________________________________________________________________

6. _______________________________________________________________________________________

E-II.  OPERATIONAL EQUIPMENT CHECKLISTS

ATTACHED FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

ON FILE FOR

1. _______________________________________________________________________________________

2. _______________________________________________________________________________________

3. _______________________________________________________________________________________

_________________________________________

QUALITY CONTROL – PRIME CONTRACTOR



INITIAL INSPECTION CHECKLIST

CONTRACT NO:_________________________________ DATE:_______________________________

DESCRIPTION AND LOCATION OF WORK INSPECTED:________________________________________

__________________________________________________________________________________________

SPECS SECTION:____________________ REFERENCE CONTRACT DRAWINGS:____________________

A. PERSONNEL PRESENT:

NAME POSITION COMPANY

1.  ___________________________ ___________________________ ______________________

2. ___________________________ ___________________________ ______________________

3. ___________________________ ___________________________ ______________________

4. ___________________________ ___________________________ ______________________

5. ________________ ___________ ___________________________ ______________________

6. ___________________________ ___________________________ ______________________

7. ___________________________ ___________________________ ______________________

8. __________________________ _ ___________________________ ______________________

9. ___________________________ ___________________________ ______________________

10. ___________________________ ___________________________ ______________________

B.   MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND SPECIFICATIONS: 

YES__________ NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

C.   PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE REQUIREMENTS

OF THE CONTRACT SPECIFICATIONS:   YES__________   NO__________

IF NOT, EXPLAIN: ______________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

D.   WORKMANSHIP IS ACCEPTABLE:   YES__________   NO__________

STATE AREAS WHERE IMPROVEMENT IS NEEDED: _______________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN: ____________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

_____________________________________

QUALITY CONTROL REPRESENTATIVE
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ENGINEER MANUAL EM 385-1-1 CAN BE ACCESSED @ 
http://www.lrb.usace.army.mil/contracting/SafetyManual/SafetyManual.html 

 



 

APP Template.doc 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAMPLE  ACCIDENT PREVENTION PLAN TEMPLATE 
 

ITEMS INDICATED IN RED TEXT SHOULD BE SOMPLETED BY THE 
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE. 

 
NOTE:  A Microsoft Word file of the Sample Accident Prevention Plan Template is included in the folder 

entitled “Template” on this CD-ROM. 
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(sample) 
ACCIDENT PREVENTION PLAN  

Name of Project 
Contract No. W912P4-##-#-#### 

Contractor 
 
 
 
1.  SIGNATURE SHEET.  
 
This Accident Prevention Plan was 
 
Prepared By: 
 
________________________________________________________ 
Name 
Title of corporate safety staff person 
 
 
Approved By: 
 
________________________________________________________ 
Name 
President  
 
 
Plan Concurrence By: 
 
________________________________________________________ 
Name 
CQC Manager 
 
________________________________________________________ 
Name 
Project Superintendent 
 
_________________________________________________________ 
Name  
Project Safety Manager 
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2.  BACKGROUND INFORMATION 
 
a.  Contractor :  Name 
   Address 
   City, State  Zip 
 
b.  Contract Number  W912P4-##-#-#### 
 
c.  Project Name:  Enter Name of Project 
 
d.  Project Description:  Enter description of work 
 
e.  The Major definable features of work are listed in the Quality Control Plan.  An Activity Hazard Analysis 
(AHA) will be prepared for each Major Definable Feature of Work.  AHAs will be prepared in accordance with 
the format shown in Figure 1-2 on page 8 of EM 385-1-1 and will be presented and discussed at the Preparatory 
Phase Inspection for the applicable feature of work. 
 
 
3.  STATEMENT OF SAFETY AND HEALTH POLICY 
 
 Enter statement which describes the company‘s commitment to safety.  
 
4.  RESPONSIBILITIES AND LINES OF AUTHORITIES 
 
a.  Name - Describe responsibility and accountability of personnel responsible for safety at corporate level.  
 
b.  Name - Describe responsibility and accountability of personnel responsible for safety at project level.  
 
c.  Lines of authority - Describe lines of authority (as related to safety) for this project. 
 
 
5.  SUBCONTRACTORS AND SUPPLIERS. 
 
a.  The following subcontractors will be working on this project: 
 
 1.  List (or none) 
 
b.  The CQC System Manger NAME will be responsible for controlling and coordinating subcontractors and 
suppliers. 
 
c.  All subcontractors and suppliers performing work on site will be expected to conform to the requirements of 
this Accident Prevention Plan and to the requirements of EM 385-1-1. 
 
 
6.  TRAINING. 
 
a.  Each employee will receive a safety indoctrination consisting of a thorough review of applicable AHA’s. 
 
b.  The following is a list of training and certifications which are applicable to this project: 
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 1.  Confined Space Entry 
 2.  HAZWOPER Training and Certification 
 3.  Personal Protective Equipment 
 4.  1st  Aid and CPR 
 5.  Man Overboard Rescue 
 6.  Emergency Response Plan 
 7.  Other  
 
c.  Weekly toolbox safety meeting will be conducted at TIME every ENTER DAY OF WEEK.  Each on site 
worker will be required to attend.  Attendance will be documented.  Name will be responsible for conducting 
these meetings.  
 
 
7.  SAFETY AND HEALTH INSPECTIONS. 
 
a.  Name will conduct site safety inspections on a daily basis.  Any noted deficiencies will be identified on that 
day’s CQC Report.  Deficiencies will be tracked using the table included as Attachment # to this Accident 
Prevention Plan.  
 
b.  The following external inspections/certifications are required for this project: 
 
 List or enter “None Required”. 
 
 
8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE 
 
a.  Provide a statement or statements describing the company's written safety program goals, objectives, and 
accident experience goals for this contract. 
 
b.  Provide a brief description of the company's safety incentive programs (if any).   If none, so state. 
 
c.  Provide a discussion of the company’s policies and procedures regarding noncompliance with safety 
requirements (to include disciplinary actions for violation of safety requirements). 
 
d.  Provide written company procedures for holding managers and supervisors accountable for safety. 
 
 
9.  ACCIDENT REPORTING 
 
a.  Name will submit Monthly Manhour Exposure Reports to the Contracting Officer no later than the 5th work 
day of each month.  The report encompasses on-site work including all hourly and salaried employees.  The 
report will include all subcontractors working on this project.   
 
b.  Name will report all accidents and injuries no matter how slight.  Furthermore, Name will immediately notify 
the Contracting Officer and District Safety Officer of any incidents involving fatality or permanent total 
disability, accidents in which three or more persons are hospitalized, accidents that result in property damage in 
excess of $100,000 or any accident regardless of the consequences, if it is suspected that it will result in 
unfavorable criticism of the Corps of Engineers.   
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10. MEDICAL SUPPORT 
 
a.  A list of emergency telephone numbers and a map of directions to the nearest hospital(s) is included in the 
Emergency Response Plan section of this Accident Prevention Plan.  
 
b.  1st  Aid kits will be maintained on site as required in Section 3 of EM 385-1-1. 
 (Provide plan view showing location of all 1st Aid kits and fire extinguishers.) 
 
c.  At least two employees on each shift will be qualified to administer 1st Aid and CPR.  Individuals who are 
required to work alone in remote areas shall be trained in 1st  Aid.  The following employees are certified in 1st 
Aid and CPR and a copy of their current certificates are included as Attachment # to this Accident Prevention 
Plan: 
 
 1.  List 
 
 
11.  PERSONAL PROTECTIVE EQUIPMENT.   
 
a.  Outline procedures (who, when, how) for conducting hazard assessments and written certifications for use of 
personal protective equipment. 
 
 
12.  PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as applicable) 
 
a.  Hazard Communication (HAZCOM) Program (01.B.06) 
 
 Included as Attachment # to this Accident Prevention Plan is a written hazard communication program 
addressing as a minimum, the following: training (to include potential safety and health effects from exposure), 
labeling, current inventory of hazardous chemicals on site, and the location and use of Material Safety Data 
Sheets (MSDSs).   
 
b.  Emergency Response Plans (01.E.01, 01.E.05, 06.A.02, 19.A.04, 09.K.01 and 09.K.02) 
 
 An Emergency Response Plan is included as Attachment  # to this Accident Prevention Plan.  This 
Emergency Response Plan includes: 
 
 An Emergency Response Plan to ensure employee safety in case of fire or other emergency, 

including emergency telephone numbers and reporting instructions for ambulance, physician, 
hospital, fire, and police.  Also a map of directions to the nearest hospital(s).  This list and map 
shall be conspicuously posted at the work site 

 
 A Spill Response Plan including organizations with telephone numbers of individuals to contact 

in the event of a spill. 
 
c.  Layout plans (04.A.01)  (If applicable) 
 
 Plans for the layout of temporary construction buildings, facilities, fencing and access routes and 
anchoring systems for temporary structure are included as Attachment # to this Accident Prevention Plan. 
 
d.  Respiratory Protection Plan (05.E.03) (If applicable)   
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 Name of Company‘s Respiratory Protection  Plan is included as Attachment # to this Accident 
Prevention Plan. 
 
e.  Health Hazard Control Program (06.A.02)   
 
 Activity Hazard Analyses (AHA’s) shall consider all substances, agents and environments that present a 
hazard and will recommend hazard control measures.  Engineering and administrative controls shall be used to 
control hazards.  In cases where engineering or administrative controls are not feasible, PPE may be used.  The 
AHA shall serve as certification that a hazard assessment has been conducted. 
 
 Operations, materials, and equipment involving potential exposure to hazardous substances, agents or 
environments will be evaluated by a qualified industrial hygenist, or other competent person, to formulate a 
hazard control program.  The following hazardous substances, agents or environments have been identified: 
 
 List (This list may be revised during the performance of work on this project.) 
 
f.  Abrasive Blasting (06.H.01) (If applicable) 
 
 Operational procedures for abrasive blasting operations are included as Attachment # to this Accident 
Prevention Plan.  Employees will be trained in these procedures and will be advised where these written 
procedures and health information are available on the premises for review. 
 
g.  Confined Space (06.I) (If applicable) 
 
 Name will inspect the work area and evaluate the potential for permit-required confined spaces (PRCSs).  
This inspection will occur before work begins, whenever the characteristics of spaces change in a way that 
could lead to a reclassification as a PRCS and at least annually.  A list of confined spaces (permit required and 
non-permit required) will be maintained on site. 
 
h.  Hazardous Energy Control Plan (12.A.07) (If applicable) 
 
 A  Hazardous Energy Control Plan  meeting the requirements of section 12.A.07 of EM 385-1-1 is 
included as Attachment # to this Accident Prevention Plan. 
 
i.  Contingency Plan for Severe Weather (19.A.03) 
 
 A severe weather plan for floating plant is included as Attachment # to this Accident Prevention Plan. 
 
j.  Access and Haul Road Plan (8.D.1) (If applicable) 
 
 An access and haul road plan meeting the requirements of section 8.D.1 of EM 385-1-1 is included as 
Attachment # to this Accident Prevention Plan. 
 
k.  Diving Plan (30.A.13) (If applicable) 
 
 It is recognized that a Dive Plan is required for each separate diving operation.  The Dive Plan will be 
prepared and submitted to the Government for review and approval a sufficient time in advance of each 
required dive.  Diving will not occur until the Dive Plan is approved by the Government. 
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l.  Plan for Prevention of Alcohol and Drug Abuse (Defense Federal Acquisition Regulation Supplement 
Subpart 252.223-7004, Drug-Free Work Force) 
 
 Name of Company‘s plan for prevention of Alcohol and Drug Abuse is included as Attachment # to the 
Accident Prevention Plan.  This plan meets the minimum requirements of DFAR 252.223-7004. 
 
m.   Fall Protection Plan (Section 21) 
 

Name of Company‘s plan for providing safe access to all work areas is included as Attachment # to the 
Accident Prevention Plan.   
 
n.   Fire Prevention Plan (09.A.01) 
 

Name of Company‘s plan for providing a fire protection plan for all facilities and project sites.  This paln 
shall include a list of the major workplace fire hazards; potential ignition sources; the types of fire suppression 
equipment or systems appropriate to the control of fire; assignments of responsibilities for maintaining the 
equipment and systems; personnel responsible for controlling the fuel source hazards; and housekeeping 
procedures; including the removal of waste materials.  It shall be used to brief employees and emergency first 
responders on the fire hazards, the material and processes to which they are exposed, and the emergency 
evacuation procedures. The Fire Prevention Plan is included as Attachment # to the Accident Prevention Plan. 
 
o.   Night Operations Lighting Plan (16.C.19.d) (If applicable)  
 

Name of Company‘s plan for providing for night operations, lighting adequate to illuminate the working 
areas while not interfering with the operator’s vision is included as Attachment # to the Accident Prevention 
Plan.   
 
p.   Compressed Air Plan (26.I.01) (If applicable)  
 

Name of Company‘s plan for meeting all safety requirements for compressed air work is included as 
Attachment # to the Accident Prevention Plan.   
 
q.   Site Sanitation Plan (Section 02)   
 

Name of Company‘s plan for establishing and maintaining basic sanitation provisions for all employees  
is included as Attachment # to the Accident Prevention Plan.   
 
 
13.  Detailed site specific hazards and controls will be provided in the activity hazard analysis (AHA) for 
each phase of the operation (each Major Definable Feature of Work as defined by the Contractor Quality 
Control Plan).  The AHA’s will provide information on how the requirements of major sections of EM 
385-1-1 will be met.  Particular attention shall be paid to excavations, scaffolding, medical and first aid 
requirements, sanitation, personal protective equipment, fire prevention, machinery and mechanized 
equipment, electrical safety, public safety requirements, and chemical, physical agent, and biological 
occupational exposure prevention requirements.  AHA’s will be prepared utilizing the format shown in 
Figure 1-2 on page 8 of EM 385-1-1. 
 
Attachments  (where applicable) 
Attachment # - Accident History 
Attachment # - Safety Deficiency Tracking Table 
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Attachment # - Emergency Response Plan  
Attachment # - First Aid and CPR certificates 
Attachment # - Hazard Communication (HAZCOM) Program 
Attachment # - Layout plans  
Attachment # - Respiratory Protection Plan 
Attachment # - Abrasive Blasting Plan 
Attachment # - Permit-Required Confined Space Program 
Attachment # - Severe Weather Plan 
Attachment # - Plan for Prevention of Alcohol and Drug Abuse 
Attachment # - Night Operations Lighting Plan  
Attachment # - Compressed Air Plan  
 





CONTRACTOR QUALITY CONTROL PLAN TEMPLATE

ITEMS INDICATED IN RED TEXT ARE TO BE COMPLETED BY THE
CONTRACTOR.  INDICATE “N/A” IF NOT APPLICABLE.

NOTE: A Microsoft® Word file of the Contractor Quality Control Plan
Template is included in the folder entitled “Template” on this CD-ROM.



 
 

CONTRACTOR QUALITY CONTROL PLAN  
 

                                         Name of Contract 
Contract No. W912P4-##-#-#### 

Name of Contractor 
 
 
 
A.  Quality Control Organization 
 
 Name, President 
 Name, Vice President 
 Name, Quality Control System Manager 
 Name, Alternate Quality Control System Manager 
 Name, Site Superintendent 

Name, Responsible for preparation and certifying pay estimates 
 Name, Responsible for executing contract modification 
 Name, Responsible for certifying contract submittals 
 
A chart showing lines of authority is attached to this CQC Plan. 
 
B.  Resumes of the following individuals are attached to this CQC Plan: 
 

1. CQC System Manager 
2. Alternate CQC System Manager 
3. Individual(s) responsible for certifying payment requests. 
4. Individual(s) responsible for executing contract modifications. 
5. Individual(s) responsible for certifying contract submittals. 
6. Others 

 
C.  [Applicable if the contract amount exceeds $1 million] The CQC System Manager and 
Alternate CQC System Manager have completed the course entitled "Construction Quality 
Management For Contractors".  Copies of their course certificates are attached to this CQC Plan. 
 
D.  A copy of the letter to the CQC System Manager and Alternate CQC System Manager, 
signed by an authorized official of the firm, which describes the responsibilities and delegates 
sufficient authorities to adequately perform the functions of the CQC System Manager, including 
authority to stop work which is not in compliance with the contract is attached to this CQC Plan.   
 
E.  Copies of the CQC System Manager letters of direction to all other various quality control 
representatives outlining duties, authorities, and responsibilities are attached to this CQC Plan. 
 
F.  The following subcontractors will be utilized on this project: 
 Name of subcontractor 
 Work to be completed by this subcontractor 
 



 
 

G.  The CQC staff will implement the three phase control system for all aspects of the work 
specified.  The three phase control system is described in detail in specification section 02481.  
Additionally, the following procedures will be used to monitor dredging quantities and locations 
to ensure that limits and quantities specified by the Contracting Officer are attained: 

 
[Insert description of intended quantity and location monitoring procedures.] 

 
H.  The Major Definable Features of work for this project are identified in a table attachment to 
this CQC Plan. 
 
I.  For payment purposes, the Bid Items have been broken down into a Schedule of Values.  The 
proposed Schedule of Values is identified in a table attachment to this CQC Plan. 
 
J.  Preparatory and Initial Phase inspections will be tracked utilizing the table attached to this 
CQC Plan. 
 
K.  Deficiencies will be tracked from identification through acceptable corrective action utilizing 
the table attached to this CQC Plan. 
 
L.  Submittals will be tracked utilizing the Submittal Register attached to this CQC Plan. 
 
M.  The CQC Report attached to this CQC Plan will be utilized.  CQC Reports will be prepared 
daily and submitted to the Government Representative.  Other reports to be attached to the daily 
CQC report are: 
  
 Preparatory Phase Inspection Checklist 
 Initial Phase Inspection Checklist 
 Others as appropriate    
 
N.  Plan of Operations - The following Plan of Operations will be used for dredging operations: 
 

[Insert description of intended Plan of Operations to be implemented, including, but not 
limited to, equipment to be used, specific dredging areas, sequence of operations, cut 
lines and anticipated quantities, etc.] 

 
 
O.  List any other contract specific items   
 
 
 
   _______________/Signature/___________________ 
   Name 
   Title 
 
 



 
 

Attachments: 
• Chart showing lines of authority 
• Resumes 
• CQC course certificates [If contract amount exceed $1 million]  
• Letter to the CQC System Manager and Alternate CQC System Manager 
• CQC System Manager letters of direction 
• Table: Major Definable Features of Work 
• Table: Schedule of Values 
• Table: Tracking - Preparatory and Initial Phase Inspections 
• Table: Deficiency Tracking 
• Submittal Register  
• CQC Report   
• Other QC reports  



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT CHART SHOWING LINES OF AUTHORITY] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT RESUMES] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT CQC COURSE CERTIFICATES IF CONTRACT AMOUNT EXCEEDS $1 
MILLION] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[INSERT LETTER TO THE CQC SYSTEM MANAGER AND ALTERNATE CQC SYSTEM 

MANAGER] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT CQC SYSTEM MANAGER LETTERS OF DIRECTION] 



 
 

Contract No. W912P4-##-#-#### 
Name of Contract 
Name of Contractor 
 
 
Major Definable Features of Work 
 
ID No. Major Definable Feature of Work 
 [Complete Table] 
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 



 
 

Contract No. W912P4-##-#-#### 
Name of Contract 
Name of Contractor 
 
 
Schedule of Values 
 

Bid 
Item 
No. 

Activity 
No. 

Description Feature ID 
No. 

Amount 

  [Complete Table]   
     
     
     
     
     
     
     
     
 
 
The total amount of all activities under a Bid Item must equal the amount of the Bid Item. 
 
Feature ID No. relates the Major Identifiable Feature of Work. 
 
When the contract requires As-Built Record Drawings, include an activity and dollar amount. 



 
 

Contract No. W912P4-##-#-#### 
Name of Contract 
Name of Contractor 
 
 
Tracking - Preparatory and Initial Phase Inspections 
 

Major Feature of Work 
Preparatory 
Scheduled 

Preparatory 
Conducted 

Initial 
Scheduled  Initial Conducted 

[Complete Table]     

     

     

     

     

     

     

     

     

 
 



 
 

Contract No. W912P4-##-#-#### 
Name of Contract 
Name of Contractor 
 
 
Deficiency Tracking 
 

Item 
No. Description Date Noted 

Date 
Scheduled for 
Correction 

Date 
Corrected 

     

     

     

     

     

     

     

     

     

 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT COMPLETED SUBMITTAL REGISTER] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT CQC REPORT FORMS TO BE USED] 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[INSERT OTHER QC REPORT FORMS AS APPLICABLE] 
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